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The Development Bank of Southern Africa has a Zero Tolerance on
Fraud and Corruption.

Report any incidents of Fraud and Corruption to Whistle Blowers on any
of the following:

TollFree : 0800 20 48 33

Email : dbsa@whistleblowing.co.za
Free Post : Free Post KZM 855 | Musgrave | 4062
SMS : 33450
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The Tender Document must be submitted as a whole. All forms must be properly completed as required
and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.
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PART 1: AGREEMENT AND CONTRACT DATA

The applicable contract NEC3 Supply Contract (SC) April 2013 revision

Document Title No of
reference pages
C1.1 | Form of Offer and Acceptance 5
C1.2 | Contract Data 9
C1.2.1 | Conditions of Contract 10
C1.2.2 | Contract Specific Data 5
C1.3 | Performance Guarantee 4
Total number of pages 33
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C1.1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER No RFP 292/2021: APPOINTMENT OF A CONTRACTOR TO
MANUFACTURE, DELIVER FURNITURE TO 6 SCHOOLS (CLUSTER A) IN THE EASTERN CAPE
WITHIN THE ACCELERATED SCHOOLS INFRASTRUCTURE DELIVERY INITIATIVE (ASIDI) 47
PROGRAMME ON BEHALF OF THE DEPARTMENT OF BASIC EDUCATION (DBE): CLUSTER A

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES (FIRST FORECAST), INCLUSIVE OF VALUE ADDED
TAX IS

CLUSTER A — IDUTWYA /| ENGCOBO

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the Contractor
in the conditions of contract identified in the contract data.

For the tenderer

Name of Tenderer
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‘ C1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by
reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorized
representatives of both parties.

The Tenderer shall deliver the security in terms of Option X13 of the NEC3 SC Supply contract within
the period stated in the Contract Data or within the period stipulated in the conditional Letter of
Acceptance, whichever date is the earliest, and he shall, immediately after receiving a completed copy
of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose
details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the Conditions of Contract identified
in the Contract Data, within 14 days of the date on which this Agreement comes into effect, if not supplied
earlier in accordance with the conditional Letter of Acceptance. Failure to fulfil any of these obligations
in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement, unless stated differently in the contract
conditions, comes into effect on the date when the Tenderer receives one fully completed original copy
of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now Contractor)
within five days of the date of such receipt notified the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract within parties.

SIgNatUrE L
NaME
CaPaCY
for the

Employer Development Bank of Southern Africa Limited

1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withess . ... ... .
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Signature of witness ... ... .. . Date...................

Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance; the outcome of such agreement shall be recorded
here. (Any cover letter must be referenced here if applicable, or it will not be valid as part of this
submission).

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the
contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here
shall also be incorporated in to the final draft of the Contract.

1 SUD T . . oo
Details . . .o

2 SUDJECt . . .
Details . ... e

S OUD et . . o
Details . . . e

T ] o] [T o
Details . ...

D SUDJECt . . . e e
Details . . .

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well
as any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the
Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed
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copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.

For the Tenderer:
SIgNature(S) ...t
NamME(S) o

Capacity .

Name of Tenderer . ... ... .
Address of TENAEIEr . . . . .. e
NAME Of WSS ..o e e e ettt ettt et et e e et e et e aaeaneans

Signature of witness .. ... ... ... Date ........... ... .. ... .. ... ..

For the Employer:
SIgnature(S) . ..o
NaME(S) e

Capacity e

Name of Employer: Development Bank of Southern Africa Limited

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NAME OFf WINESS ..o e e e

Signature of witness .. ... ... Date .......... ... ... . ...
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C1.2 CONTRACT DATA

Document Title No of
reference pages
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 16
C1.2.2 | Contract Specific Data 2
C1.3 | Performance Guarantee 4
Total number of pages 23
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C1.2.1 CONDITIONS OF CONTRACT

PARTICULAR CONDITIONS OF CONTRACT

1. GENERAL

The Particular Conditions of Contract form an integral part of the Contract. These clauses shall amplify,
modify or supersede, as the case may be, the NEC3 SC Core Clause and Secondary Option Clauses to
the extent specified below, and shall take precedence and shall govern.

The Z-Clauses hereafter are numbered “Z” followed in each case by a number and an appropriate

heading.

The Contract Data Forms included in the NEC3 SC are replaced with the Contract Data Forms included

in this Contract.
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| C1.2.2 CONTRACT DATA

Part one - Data provided by the Purchaser

Completion of the data in full, according to the Options chosen, is
essential to create a complete contract.

Statements given in
all contracts

1 General

The conditions of contract are the core clauses and the clauses for
Options of the NEC3 Supply Contract April 2013.

e The goods are

Furniture
e The services are

APPOINTMENT OF A CONTRACTOR TO MANUFACTURE,
DELIVER FURNITURE TO 14 SCHOOLS (CLUSTER A) IN THE
EASTERN CAPE WITHIN THE ACCELERATED SCHOOLS
INFRASTRUCTURE  DELIVERY INITIATIVE (ASIDI) 47
PROGRAMME ON BEHALF OF THE DEPARTMENT OF BASIC
EDUCATION (DBE)

e The Purchaser is

Name The Development Bank of Southern Africa, a state-owned
entity of the Government of South Africa

Address: 1258 Lever Road
Halfway House
Midrand
1685

The Supply Manager is Tshepo Matebesi
Address 1258 Lever Road

Halfway House

Midrand

1685

e The Adjudicator is

Will be mutually agreed on by both Parties once a dispute arises. The
parties submit a maximum of three nominations to agree on the
Adjudicator.

If the Parties do not agree on the Adjudicator, the Adjudicator will be
appointed by the Association of Arbitrators of Southern Africa

The Goods Information is in Part 3: Scope of Work including all
documentation drawings that it refers including applicable
standards

The Supply Requirements as part of the Goods Information is in
Annexure A to the Contract data
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language of this contract is English
law of the contract is the law of the Republic of South Africa
period for reply is One (1) week.

Adjudicator nominating body is Arbitrators of Southern Africa
e The tribunal is Arbitration

e The person or organisation who will choose an arbitrator is the
Chairman of the Association of Arbitrators of Southern Africa

o f the Parties cannot agree a choice or

o if the arbitration procedure does not state who selects an arbitrator
is.

e The following matters will be included in the Risk Register

(1) Late delivery affecting Purchaser’s deliver obligation
(2) Defective equipment or goods

(3) Noncompliance with Health and Safety Regulations including
instructions implementing COVID-19 directives

3 Time e The starting date is
One (1) week from date of appointment

The Supplier submits revised programmes at intervals no longer than
Two (2) weeks.

4 Testing and o The defects date is Fifty-Two (52) weeks after Delivery.
Defects
e The defect correction period is One (1) week(s) except that:

o The defect correction period is One (1) weeks

o The defect correction period for major defect is Two (2) weeks.
e The defect access period is Two (2) days

5 Payment e The currency of this contract is the
South African Rand (ZAR)
e The assessment interval is Three (3) weeks (not more than five).

o The interest rate is 0% per annum above the Prime rate of the average
of the four main banks otherwise Standard Bank (Purchaser’s Bank)
rate is applicable.

8 Risks, liabilities, e The minimum limit of indemnity for insurance in respect of loss of or
indemnities and damage to property (except the goods, plant and materials and
insurance equipment) and liability for bodily injury to or death of a person (not an

employee of the Supplier) caused by activity in connection with this
contract for any one event is

Whatever the Supplier deems necessary in addition to what is
required by law for anyone event with cross liability so that the
insurance applies to the parties separately.
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e The minimum limit of indemnity for insurance in respect of death of or
bodily injury to employees of the Supplier arising out of and in the
course of their employment in connection with this contract for any one
event is

As prescribed by the compensation for Occupational injuries and
diseases Act No 130 of 1993 and the Supplier’s common law liability
for people falling outside the scope of the Act with the limit of
indemnity of not less than R500 000 (Five Hundred Thousand Rand).

e The Supplier's liability to the Purchaser for indirect or consequential
loss including loss of profit, revenue and goodwill is limited to R0.00
(zero Rand)

e For any one event, the Supplier's liability to the Purchaser for loss of or
damage to the Purchaser's property is limited to

The Purchaser’s existing and surrounding property in the care
custody and control of the Supplier the amount of the deductible
required by insurer from the Purchaser.

e The Supplier's liability for Defects due to his design which are not
notified before the last defects date is limited to

- The Total of the Prices

The Supplier's total liability to the Purchaser for all matters arising
under or in connection with this contract, other than the excluded
matters, is limited to

- The Total of the Prices

e The end of liability date is five (5) years after Delivery of the whole of
the goods and services.

Data for Option Clauses

X1 Price Adjustment Factor

The proportions used to calculate the Price Adjustment Factor are
proportion prepared by
0....... linkedtotheindexfor .......... ... .. ... ... ... ... .. ....

X2 Change in the law
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A change in the law of the Republic of South Africa is a compensation
event if it occurs after the Contract Date

X7

Delay damages

3% of the total order prices per day up to the maximum of 15% of the
order

X14

Advance Payment

The amount of the advanced payment is R0.00

The Supplier repays the instalments in assessments starting not less than
................................ weeks after the Contract Date.

Theinstalmentsare . .......... .. ... . . . . . . .
(either an amount or a percentage of the payment otherwise due)

An advanced payment bond is required

Amendments to core

clauses

Interpretation and
the law 12

12.6:

Add a new core clause 12.6 to 12. 13 after core clause 12.5

Any extension, concession, waiver or relaxation of any action stated in
this contract by the Parties, the Service Manager, the Supervisor,
or the Adjudicator does not constitute a waiver of rights and does
not give rise to an estoppel unless the Parties agree otherwise
and confirm such agreement in writing.

12.7

Headings are for convenience only and will not be taken into
consideration in the interpretation of the contract

12.8

In this contract the references to the provisions of any law includes such
provisions as amended, re-enacted or consolidated from time to time in
so far as such amendment, re-enactment or consolidation applies or is
capable of applying to any works under this contract.

12.9

References to a "person" include a natural person, company or any other
artificial person or other corporate entity, a charity, trust, partnership, joint
venture, syndicate, or any other association of persons

12.10

Time is of the essence in the performance of the Parties’ respective
obligations

12.11

Where any number of days is prescribed, those days shall be reckoned
exclusively of the first and inclusively of the last day unless the last day
falls on a day that is not a working day, in which event the last day shall
be the next succeeding working day

12.12

The rule of construction that the Contract shall be interpreted against or
to the disadvantage of the party responsible for the drafting or preparation
of Contract shall not apply

12.13

The rule of construction that if general words or terms are used in
association with specific words or terms that are a species of a particular
genus or class, the meaning of the general words or terms shall be
restricted to that same class shall not apply, and whenever the word
"including" is used followed by specific examples, such examples shall
not be interpreted so as to limit the meaning of any word or term to the
same genus or class as the examples given.

Disclosure 15

Delete clause 15.1 in its entirety and replace it with the following
clause 15. 1 to 15.6

15.1

The Supplier does not disclose or make any information arising from or in
connection with this contract available to Others. This undertaking does
not, however, apply to information which at the time of disclosure or
thereafter, without default on the part of the Supplier, enters the public
domain or to information which was already in the possession of the
Supplier at the time of disclosure (evidenced by written records in
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existence at that time). Should the Supplier disclose information to
Others in terms of clause 25.1, the Supplier ensures that the provisions
of this clause are complied with by the recipient.

15.2 If the Supplier is uncertain about whether any such information is
confidential, it is to be regarded as such until notified otherwise by the
Service Manager.

15.3 In the event that the Supplier is, at any time, required by law to disclose
any such information which is required to be kept confidential, the
Supplier, to the extent permitted by law prior to disclosure, notifies the
Purchaser so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such
protective order is not, or cannot, be obtained, then the Supplier may
disclose that portion of the information which it is required to be disclosed
by law and uses reasonable efforts to obtain assurances that confidential
treatment will be afforded to the information so disclosed.

15.4 The taking of images (whether photographs, video footage or otherwise)
of the works or any portion thereof, in the course of Providing the Works
and after Completion, requires the prior written consent of the Service
Manager. All rights in and to all such images vests exclusively in the
Employer.

15.5 The Supplier ensures that all his Sub-Suppliers abide by the undertakings
in this clause.

lllegal and Add a new core clause 18.2
impossible

requirements 13 Any provision in contract that is or may become illegal, invalid or

unenforceable in any jurisdiction shall be ineffective to the extent of such
prohibition or unenforceability in such jurisdiction and shall be treated as
severed from the balance of contract in such jurisdiction, without
invalidating the remaining provisions of contract in such jurisdiction or
affecting it in any other jurisdiction

Assessing the 50.2 Amend core clause 50.2 to read as follows:
amount due 50 The amount due is

the Price for each lump sum item in the Price Schedule which the Supplier
has completed,

where a quantity is stated for an item in the Price Schedule, an amount
calculated by multiplying the quantity which the Supplier has
completed by the rate,

plus other amounts to be paid to the Supplier,
less amounts to be paid by or retained from the Supplier.

The amounted assessed as due does not include the amount for
materials and goods stored off site.

Any tax which the law requires the Purchaser to pay to the Supplier is
included in the amount due.

Payment 51 Amend core clause 51 by adding new core clauses 51.5 to 51.8

51.5 Within one week of receiving a payment certificate from the Service
Manager in terms of core clause 51.1, the Supplier provides the
Purchaser with a tax invoice in accordance with the Employer's
procedures stated in the Goods Information, showing the amount due for
payment equal to that stated in the payment certificate.

51.6 If the Supplier does not provide a tax invoice in the form and by the time
required by this contract, the time by when the Purchaser is to
make a payment is extended by a period equal in time to the
delayed submission of the correct tax invoice. Interest due by the
Purchaser in terms of core clause 51.2 is then calculated from the
delayed date by when payment is to be made.
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51.7 The Supplier (if registered in South Africa in terms of the companies Act)
is required to comply with the requirements of the Value Added Tax Act,
no 89 of 1991 (as amended) and to include the Employer's VAT number
4740101508 on each invoice he submits for payment.

51.8 Tax Invoice: the Supplier ensures that the requirement in terms of Section
20(4)(C) of the Value Added Tax Act, no 89 of 1991 (as amended by the
Revenue Laws Amendment Act 45 of 2003), that the VAT registration
number of the recipient of the tax invoice, appears on the said tax invoice
in order for the invoice to fully comply with the requirements of a valid
invoice for VAT purposes as contained in the said Section 20(4)(C), is
adhered to. The Purchaser requires adherence by the Supplier to this
requirement as from 1 June 2004. No payment will be made on tax
invoices not fully meeting the requirement

Notifying Delete from the last sentence in core clause 61.3, “unless the Service

compensation Manager should have notified the event to the Supplier but did

events 61 not”.

Reasons for Add to core clause 91.1, at the second main bullet point, fourth sub-bullet

termination 91 point, after the words "against it": “or had a judicial management or
business rescue order granted against it (R8).”

Delay damages X7 Add new clause X7.4

If the amount due for the Supplier's payment of delay damages reaches
the limits stated in this Contract Data for Option X7 the Purchaser may
terminate the Supplier’'s obligation to Provide the Works using the same
procedures and payment on termination as those applied for reasons R1
to R15 or R18 stated in the Termination Table.

Option Z: Additional Conditions of Contract

21 Cession and Delegation of Rights

211 The Supplier may not cede and delegate any of its rights and obligations (including liabilities)
under this contract to any person without the written consent of the Purchaser.

Z1.2 Notwithstanding the above, the Purchaser may on written notice to the Supplier cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities or to its
client on whose behalf it acts as an Implementing Agent.

Z2 Joint ventures

Z21 If the Supplier constitutes a joint venture, consortium or other unincorporated grouping of
two or more persons or organisations then these persons or organisations are deemed to
be jointly and severally liable to the Purchaser for the performance of this contract.

Z2.2 Unless already notified to the Purchaser, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to
bind the Supplier on their behalf.

Z2.3 The Supplier does not substantially alter the composition of the joint venture, consortium or
other unincorporated grouping of two or more persons without the consent of the Purchaser
having been given to the Supplier in writing.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status
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Z3.1 Where a change in the Supplier’'s legal status, ownership or any other change to his
business composition or business dealings results in a change to the Suppliers B-BBEE
status, the Supplier notifies the Purchaser within seven days of the change.

Z3.2 The Supplier is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service
Manager within thirty days of the notification or as otherwise instructed by the Service
Manager.

Z3.3 Where, as aresult, the Supplier’s B-BBEE status has decreased (Level 4) since the Contract
Date the Purchaser may either re-negotiate this contract or alternatively, terminate the
Suppliers’ obligation to Provide the Works.

Z3.4 Failure by the Supplier to notify the Purchaser of a change in its B-BBEE status may
constitute a reason for termination. If the Purchaser terminates in terms of this clause, the
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due
is A1 and A3 as stated in clause 93.

Z4 Ethics

Z4 1 The Purchaser is committed to the highest standard of ethical behaviour and expects the
same from all Suppliers

Any offer, payment, consideration, or benefit of any kind made by the Supplier, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice,
as an inducement or reward for the award or in execution of this contract constitutes grounds
for terminating the Supplier's obligation to Provide the Works or taking any other action as
appropriate against the Supplier (including civil or criminal action).

Z4.2 The Purchaser may terminate the Supplier’s obligation to Provide the Works if the Supplier
(or any member of the Supplier where the Supplier constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by
a competent court, administrative or regulatory body of participating in illegal or corrupt
practices.

Such practices include making of offers, payments, considerations, or benefits of any kind
or otherwise, whether in connection with any procurement process or contract with the
Purchaser or other people or organisations and including in circumstances where the
Supplier or any such member is removed from the an approved vendor data base of the
Purchaser as a consequence of such practice.

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms
of this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1
and A3 as stated in core clause 93.

Z5 Health, safety and the environment

Z51 The Supplier shall ensure that it complies with all relevant health and safety measures set
out in the Goods Information in regard to the novel COVID-19 virus, which is not exclusive
of any other health and safety regulations, laws, by-laws and ordinances published by the
Government of South Africa in the Government Gazette, applicable to the Supplier and/or
the Goods provided by the Supplier.
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The Occupational Health and Safety Act No. 85 of 1993, Construction Regulations 2014,
Disaster Management Act, 2002 Regulations and COVID-19 Occupational Health and
Safety Measures in Workplaces COVID-19 (C19 OHS), 2020 will in all respects be
applicable to this contract.

Z5.2

The Supplier undertakes to take all reasonable precautions to maintain the health and safety
of persons in and about the execution of the works. Without limitation the Supplier:

accepts that the Purchaser appoint him as the “Principal Supplier” (as defined and provided
for under the Construction Regulations 2014 (promulgated under the Occupational Health
& Safety Act 85 of 1993) (“the Construction Regulations 2014”) for the Site;

o warrants that the total of the Prices as at the Contract Date includes a sufficient amount
for proper compliance with the Construction Regulations 2014, all applicable health &
safety laws and regulations and the health and safety rules, guidelines and procedures
provided for in this contract and generally for the proper maintenance of health & safety
in and about the execution of works; and

¢ undertakes, in and about the execution of the works, to comply with the Construction
Regulations 2014 and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensure that
his Sub Suppliers, employees and others under the Supplier's direction and control,
likewise observe and comply with the foregoing.

Z5.3

The Supplier, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise
provided for under this contract and ensures that his Sub Suppliers, employees and others
under the Supplier’s direction and control, likewise observe and comply with the foregoing.

z254

Supplier’s liability as mandatory

Notwithstanding any actions which the Purchaser may take, the Supplier accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993),
and all its regulations, , Disaster Management Act, 2002 Regulations and COVID-19
Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020 for
which he is liable as mandatory. By entering into this Contract, it shall be deemed that the
parties have agreed in writing to the above provisions in terms of Section 37 (2) of the Act.

Z55

Supplier's Designer

The Supplier and his designer shall accept full responsibility and liability to comply with the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction
Regulations, 2014 for the design of the Temporary Works and those parts of the Permanent
Works which the Supplier is responsible to design in terms of the Contract.

Z5.6

Supplier to notify Purchaser of any Incident

The Purchaser retains an interest in all inquiries conducted under this Contract in terms of
Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
its Regulations, Disaster Management Act, 2002 Regulations and COVID-19 Occupational
Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020 following any
incident involving the Supplier and/or Sub-Supplier and/or their employees. The Supplier
shall notify the Purchaser in writing of all investigations, complaints or criminal charges
which may arise pursuant to work performed under this Contract in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Regulations.
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Z5.7 In carrying out his obligation mandatory to the Purchaser for this contract in terms of Section
37(2) of the Occupational Health & Safety Act No. 85 of 1993, the Supplier ensures that he
complies with the Act when Providing the Works or using Plant, Materials or Equipment. The
Supplier indemnifies the Purchaser against loss and damage to property, death of, or injury
to, a person and claims, proceedings, compensation and costs arising from the Supplier’s
transgression of the Act, except to the extent that the Purchaser caused the transgression.

26 Assessing the amount of work which the Contract Data states the Supplier will do
himself

Z6.1 The prices for the work done by the Supplier himself are the lump sums and the product of
the quantity multiplied by the unit rates agreed to and included in the pricing schedule
associated with this contract.

Z6.2 The cost of people includes amounts for meeting the requirements of law and if applicable
for pension provisions.

Z6.3 The amount for Equipment includes amounts paid for hired Equipment and an amount for
the use of Equipment owned by the Supplier which is the amount the Supplier would have
paid if the Equipment had been hired.

6.4 The assessment includes risk allowances for costs and time matters which are at the
Supplier’s risk under this contract. The assessment is not revised if the forecast upon which
it is based is shown by later recorded information to have been wrong.

Z6.5 The effects of compensation events upon the prices for work done by the Supplier himself
are assessed by forecasting the effect of a compensation event upon the cost arrived at in
terms of Z6.1 to Z6.3 above or if the event has already occurred, the assessment is based
on the cost due to the event which the Supplier has incurred.

Z6.6 The provisions above apply also to compensation events involving changes to the prices for
work done by the Supplier himself.

z7 Recovery Plan

Z7 1

Where actual progress is not in accordance with the Accepted Programme or where the
Purchaser or Service Manager is of the opinion, at any time during the execution of the
works, that the Supplier will not achieve Completion on the date stated in the Accepted
Programme, the Supplier shall prepare a recovery plan within 14 days of receipt of an
instruction from the Purchaser or Service Manager requesting such recovery plan detailing:

o the Supplier’s plan to ensure that the works will achieve Completion on the date

stated in the Accepted Programme;

e all additional resources which will be employed by the Supplier in order to ensure
that the Supplier achieves Completion on the date stated in the Accepted

Programme;
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any other information which may be required by the Purchaser or Service Manager to

ascertain that the Supplier will achieve Completion on the date stated in the most current

programme.
Z8 The Service Manager and Supervisor’s authority
Z8.1 The Purchaser is an organ of state and has to follow certain governance protocols as

provided for in legislation, government instruction or its mandate. To ensure compliance
with the governance protocols the authority of the Service Manager and Supervisor is
limited and in the following they must obtain prior approval from the Employer:

e change of scope of work having a cost and/or time impact;

e acceptance of Sub Suppliers or subcontracting contract conditions;

e giving any instruction having a cost and/or time impact; or

e Acceptance of a compensation event having a cost and/or time impact.

e Any cumulative effect or compensation above 20% require National Treasury
approval and will not be executed without written approval from National Treasury.

¢ Increases above the contract from 0-9.99% will require written approval of the IDD
Group Executive, and above 10-19.99% require the DBSA Chief Executive Officers
written approval.

¢ Any compensation above the initial accepted forecast without written approval will
be at the risk and account of the management Supplier.

Z8.2 The Service Manager or Supervisor may extent any period for reply or any other response
required within a prescribed time limit in this contract, by written notice of not less than three
(3) days, by up to twenty-eight (28) days to obtain the necessary authority regarding the
matter under consideration.

The Purchaser may, having stated his reason, instruct the Supplier to remove an employee.

283 The Supplier then arranges that, after one day, the employee has no further connection
with the work included in this contract.

29 Access to Manufacturing Plant and Records

Z91 The Supplier allows the Service Manager or Purchaser access at any time within working
hours the manufacturing facility, plant or place, to inspect the accounts and records which
it is required to keep. This includes the verification of forecast and inspection of other
records. The Supplier shall obtain the same rights and obligations from Sub-Suppliers to
the benefit of the Employer.

210 Environmental

2101 The Supplier ensures that all goods, services and works supplied in terms of this contract
conform to all applicable environmental legislation and to the Purchaser’s environmental
specifications.

Z11 Spare and replacement parts

Z711.1 The Supplier makes available for purchase the spares and replacement parts stated in the

Goods Information and needed by the Purchaser to maintain the goods during its designed
working life. Unless otherwise agreed between the Parties, the purchase price of the spares
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and replacement parts is the Supplier’s costs applicable at the time of purchase to which
the percentages for overheads and profit stated in the Contract Data are applied.

Z14 Time

Z14.1 Amend this clause by inserting the following as clause 37.1

Recovery Plan

37.1 Where actual progress on Site is not in accordance with the most current programme
or where the Purchaser or Service Manager is of the opinion, at any time during the
execution of the works, that the Supplier will not achieve Completion on the date stated in
the most current programme, the Supplier shall prepare a recovery plan within 14 days of
receipt of an instruction from the Purchaser or Service Manager requesting such recovery
plan detailing:

e the Supplier’s plan to ensure that the works will achieve Completion on the date

stated in the most current programme;

e all additional resources which will be employed by the Supplier in order to ensure
that the Supplier achieves Completion on the date stated in the most current

programme;

any other information which may be required by the Purchaser or Service Manager to

ascertain that the Supplier will achieve Completion on the date stated in the most current

programme.
Z15 Payment
Z15.1 Amend clause 50

Clause 50 amended by addition of the following clause

Materials and goods stored off site are not included in the amount authorised for payment

Z215.2 Payment 51 — amend the clause by adding the following clauses at the end of the clause:

51.5 Within one week of receiving a payment certificate from the Service Manager in terms
of core clause 51.1, the Supplier provides the Purchaser with a tax invoice in accordance
with the Employer's procedures stated in the Goods Information, showing the amount due
for payment equal to that stated in the payment certificate.

51.6 If the Supplier does not provide a tax invoice in the form and by the time required by
this contract, the time by when the Purchaser is to make a payment is extended by a period
equal in time to the delayed submission of the correct tax invoice.

51.7 The Supplier (if registered in South Africa in terms of the companies Act) is required
to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended)
and to include the Employer's VAT number on each invoice he submits for payment.
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216 The Service Manager and Supervisor’s authority

Z216.1 The Purchaser is an organ of state and has to follow certain governance protocols as
provided for in legislation, government instruction or its mandate. To ensure compliance
with the governance protocols the authority of the Service Manager and Supervisor is
limited and in the following they must obtain prior approval from the Employer:

e change of scope of work having a cost and/or time impact;

e acceptance of Sub Suppliers or subcontracting contract conditions;

e giving any instruction having a cost and/or time impact; or

e Acceptance of a compensation event having a cost and/or time impact.

e Any cumulative effect or compensation above 20% require National Treasury
approval and will not be executed without written approval from National
Treasury.

¢ Increases above the contract from 0-9.99% will require written approval of the
IDD Group Executive, and above 10-19.99% require the DBSA Chief Executive
Officers written approval.

¢ Any compensation above the initial accepted forecast without written approval
will be at the risk and account of the management Supplier.

Z16.2 The Service Manager or Supervisor may extent any period for reply or any other response
required within a prescribed time limit in this contract, by written notice of not less than
three (3) days, by up to twenty-eight (28) days to obtain the necessary authority regarding
the matter under consideration.

The Purchaser may, having stated his reason, instruct the Supplier to remove an

216.3 employee. The Supplier then arranges that, after one day, the employee has no further
connection with the work included in this contract.

217 Access to Manufacturing Plant and Records

Z17.1 The Supplier allows the Service Manager or Purchaser access at any time within working
hours the manufacturing facility, plant or place, to inspect the accounts and records which
it is required to keep. This includes the verification of forecast and inspection of other
records. The Supplier shall obtain the same rights and obligations from Sub-Suppliers to
the benefit of the Employer.

218 Environmental

Z18.1 The Supplier ensures that all goods, services and works supplied in terms of this contract
conform to all applicable environmental legislation and to the Purchaser’s environmental
specifications.

219 Price adjustment for inflation
Amend option X1

Z19.1 Option X1 amended by adding option X1 to be used with option F

The base date for indices is the actual 12t month in the final contract document
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The proportions used to calculate the Price
Adjustment Factor are:

The indices are those prepared by SEIFSA (after the contract date)

Z20

Spare and replacement parts

Z20.1

The Supplier makes available for purchase the spares and replacement parts stated in the
Goods Information and needed by the Purchaser to maintain the goods during its designed
working life. Unless otherwise agreed between the Parties, the purchase price of the
spares and replacement parts is the Supplier’s costs applicable at the time of purchase to
which the percentages for overheads and profit stated in the Contract Data are applied.
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| C1.2.2 CONTRACT DATA

Part two - Data provided by the Supplier

Statements given in all
contracts

Optional statements

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

e The Supplier is

If the Supplier is to provide Goods Information for his design
e The Goods Information for the Supplier's design is in

If the Supplier restricts access by the Supply Manager and Others to work being done for this
contract

e The restrictions to access for the Supply Manager and Others to work being done for this
contract are

If a programme is to be identified in the Contract Data
e The programme identified in the ContractDatais . ........... ... ... i ...

If the Supplier is to state the delivery date of the goods and services
e The delivery date of the goods and services is
goods and services delivery date
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C 1.3 FORMS OF SECURITIES

Pro-Forma NEC3 SC Performance Bond this must be same as vol 2 pro-forma.

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]
Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee
1.1 The following words and expressions have the following meanings:

1.1.1 “Guarantor” - means [e], [e] Branch, (Registration No. [e]); [Drafting Note: Name of
Guarantor to be inserted] [*] Financial Services Board Registration number

1.1.2 “Guarantor’s Address” - means [e]; [Drafting Note: Guarantor’s physical address to
be inserted]
1.1.3 “Contract” - means the written agreement entered into between the Employer and

the Contractor on or about [e] [e] 201[e] (Contract Reference No. [e]), as amended,
varied, restated, novated or substituted from time to time; [Drafting Note: signature
date and Contract reference number to be inserted)]

1.1.4 “Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [e]; [Drafting Note: Name and details of Contractor to be
inserted]

1.1.5 “‘Employer” - means The Development Bank of Southern Africa Limited, a juristic

person in terms of section 2 of The Development Bank of Southern Africa Limited
Act,13 of 1979;

1.1.6 “Expiry Date” - means the [e] day of [e][Drafting Note: This date should align with
the date of final completiony;

1.1.7 “this Guarantee” - means this document;

1.1.8 “Guaranteed Sum” — means, subject to clause 4, the sum of [e - figure] ([e -

words]) [Drafting Note: Maximum aggregate Guarantee amount (not exceeding
10.0% of the total of the Prices as at the Contract Date) to be inserted] which
amount will reduce with 50% when the Practical Completion certificate is issued until
Final Completion.

1.2 Words or expressions capitalised shall bear the same meaning as assigned to them under the Contract
albeit that the Contract itself, and any terms as defined therein, are merely referenced for
convenience and not to create an accessory obligation.

2. Atthe instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed Sum at
the disposal of the Employer, as security for the proper performance by the Contractor of all of his
obligations in terms of and arising from the Contract, and hereby irrevocably and unconditionally
both agree and undertake to pay to the Employer, on written demand from the Employer envisaged
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in paragraph 3 below and received prior to the Expiry Date, any amount or amounts as may be so
demanded from time to time, subject to a maximum of the Guaranteed Sum in the aggregate.

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s address or by
email to the following email [....... insert..] and shall:

3.1 state the amount claimed (“the Demand Amount”);

3.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated in the
Contract:

4. The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of the Employer’s
written certificate certifying the amount of such reduction and the Contractor’s entitlement thereto
under the Contract.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the Guarantor’s
obligation/s to make payment:

511 is and shall be absolute and unconditional in all circumstances; and
51.2 is not, and shall not be construed to be, accessory or collateral on any basis
whatsoever;

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit,
without advising us and without affecting the Guarantor’s liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release, or compromise granted to the Contractor or any variation
under or to the Contract or termination of the Contract.

5.3 should the Employer cede its rights against the Contractor to a third party where such cession is
permitted under the Contract, then the Employer shall be entitled to cede to such third party the rights of the
Employer under this Guarantee on written notification to the Guarantor of such cession.

6. The Guarantor’s obligations in terms of this Guarantee:

6.1 shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed
Sum; and

6.2 shall not be discharged and compliance with any demand for payment received by the Guarantor in
terms hereof shall not be delayed, by the fact that a dispute may exist between the Employer
and the Contractor.

7. This Guarantee:

7.1 shall expire on the Expiry Date until which time it is irrevocable;

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither negotiable nor
transferable;

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed Sum or expiry

hereof;

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating and/or determining the
amount due by the Guarantor to the Employer and, secondly, obtaining any court order; and
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7.5 shall be governed by and construed in accordance with the law of the Republic of South Africa and shall
be subject to the jurisdiction of the Courts of the Republic of South Africa.

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection with this
Guarantee at the Guarantor’'s Address.

Signed at

Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1:

Guarantor Signatory 2:

Name:

Name:

Capacity of Guarantor
Signatory 1:

Capacity of Guarantor
Signatory 2:

Witness:

Witness:

(Printed Name of Witness)

(Printed name of witness)

Guarantor’s seal or stamp
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PART 2: PRICING DATA

NEC3 Supply Contract (SC) April 2013 revision

Document Title No of
reference pages
C2.1 | Pricing Instructions 2
C2.2 | Pricing Schedule 270
C2.3 | Pricing Assumptions: Supply Contract 1
C2.4 | First forecast of Total Defined Cost-plus Fee 1
Total number of pages 274
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C2.1

PRICING INSTRUCTIONS

1.

The Pricing Schedule is provided as a guide to Tenderers to price this Supply Contract
(NEC3 SC Supply Contract) to determine the first Forecast of the Total Defined Cost
plus Fee and to use when subcontracting to ensure price certainty. The Tenderers
must determine or ensure that the Pricing Schedule is complete and provide for all
items to be priced for this contract. If an item is not separately priced then it will be
accepted that its price element is included in the other items for that part of the works.
The Pricing Schedules have been drawn up in accordance with the Standard System
of Measuring Building Work (as amended) published and issued by the Association of
South African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable
the:

d) Where included in the Pricing Schedule, detailed pricing must be done for
Health and Safety and broken down into pricing elements by the tenderer for
all items that will be required in respect of training, equipment, signage and

whatever the tenderer deems necessary. Any-tender-only-reflecting-a-lump
sum-for Health-and-Safety-will be-disqualified-

The agreement is based on the NEC3 SC Supply Contract. The additions, deletions
and alterations to the NEC3 SC Supply Contract as well as the contract specific
variables are as stated in the Contract Data and Z-Clauses. It will be assumed that
prices included in the Pricing Schedule are based on Acts, Ordinances, Regulations,
By-laws, International Standards and National Standards that were published as
provided for in the amended X2 before the closing date for tenders. (Refer to
www.stanza.org.za or www.iso.org for information on standards).

The drawings listed in the Scope of Works used for the setting up of these Pricing
Schedules are kept by the Project Manager or Supervisor and can be viewed at any
time during office hours up until the completion of the works but any omissions in the
Pricing Schedule will not be a compensation event.

Reference to any particular trademark, name, patent, design, type, specific origin or
producer is purely to establish a standard for requirements. Products or articles of an
equivalent standard may be substituted.
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C2.2

PRICING SCHEDULE

Use this page as a cover page to the Supplier's Pricing Schedule as used in support of arriving at the
first Forecast of the Total of the Defined Cost, which must be submitted as supporting documentation
with any other pricing documents the Tenderers used to arrive at the first Forecast of the Total Defined
Cost plus Fee. The Pricing Schedule will also be used going forward to inform future forecasts and shall
be used to price subcontracts.

1)

2)

Tenderers are to ensure that adequate provision for the health and safety measures that have
been made and provided as required by the Department of Labour.

The PDF/ original format Pricing Schedule must be populated by hand in black ink and will be
the document used for evaluation purposes and if tenderer is successful this Pricing Schedule
will be balanced in conjunction with the Project Manager and then applied for forecasting and
subcontracting where applicable.

Tenderers are also required to electronically populate the Excel format and add to the required
Flash Drive with your submission. This will be used to support verification of pricing errors.

Delivery location will be within the identified District. Transportation costs will then cover
location anywhere within the identified District.

If it is possible to do a first forecast at award stage, this could be included here. The purpose of
this would be to provide a budget for the Employer’s operational requirements.

After contract award, forecasts are provided at the intervals stated in the Contract Data.

The forecast would be broken down into the total of the prices for work which the Contractor is
to do himself.
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C2.3 PRICING ASSUMPTIONS: SUPPLY CONTRACT

How work is priced and assessed for payment

Clause 11 in NEC3 Supply Contract states:

Identified and
defined terms

11
11.2

Defined Cost 52

52.1

All the Supplier’s costs which are not included in the Defined Cost are
treated as included in the percentage for overheads and profit. Defined
Cost includes only amounts calculated at open market or competitively
tendered prices with deductions for all discounts, rebates and taxes
which can be recovered.

The Price Schedule 53
53.1
Information in the Price Schedule is not Goods Information.

e payment to the Purchaser as a result of the Sub-
Contractor failing to meet a key date,

e the correction of Defects after Completion,

e payment to Others,

of ,

(Authorised Signatory)

(Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.1 to C2.3
and warrant that the documents submitted are true and accurate.

(Signature)

(Date)
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PART 3: PURCHASERS GOOD INFORMATION

Document Title No of
reference pages
This cover page 1
C3.1 | Project Specifications 11
C3.2 | Particular Specifications 1
Total number of pages 13
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C3.1 PROJECT SPECIFICATIONS

1.
1.1.

1.2.

1.3.

DESCRIPTION OF THE WORKS
Employer’s objectives

The Employer’s objectives are to deliver Furniture to selected Accelerated Schools Infrastructure
Delivery Initiative (ASIDI) schools in the Eastern Cape. The Employer’s objectives also include
handing over and commissioning of the facilities before they can be utilised by the Department of
Basic Education.

Overview of the works

The Department of Basic Education (DBE) has an objective to provide sustainable infrastructure
that meets the demands, improves accessibility and improves the quality of life of the people of
South Africa.

Extent of the works

The Works to be carried out by the Contractor under this contract is outlined in the table below. The
location will be within the identified District Municipality (Refer to the drawings for detailed
specifications of work to be done):

Proposed

Cluster A Latitude Longitude EMIS no Name of School

Idutywa

/Engcobo -32.28469 28.41598 | 200300854 | GWABE SENIOR PRIMARY SCHOOL

31.9333706 | 28.35624578 | 200300710 | ZWELIXOLILE JUNIOR PRIMARY SCHOOL

-32.33584 28.43377 | 200300697 | ZONWABELE JUNIOR PRIMARY SCHOOL

32.0021437 | 28.18569525 | 200300323 | MFEZEKO SENIOR PRIMARY SCHOOL

31.5299528 | 28.29824922 | 200400054 | BULA JUNIOR SECONDARY SCHOOL

-31.64411 27.8117 | 200400510 [ MATIYASE JUNIOR PRIMARY SCHOOL
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Coordination with Other contractors

Other contractors, who are engaged in the construction of similar works, could be working within
the sites of the Contractor. The Contractor will be required to provide all necessary assistance to
them, and to liaise with them in respect of their programme in order to avoid any delays to either
contract.
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1.4. Location of the works

The Works to be implemented are located in the area of jurisdiction of the various District
Municipalities as provided.

1.6. Occupational Health And Safety

The Contractor needs to comply with the following legal requirements:

e Occupational Health and Safety Act, 85 of 1993 and the Construction Regulations,
2014;

e Disaster Management Act, 2002 Regulations as amended,;
e Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS),
2020

e Annexure A - DBSA Occupational Health and Safety Baseline specification;

e Annexure B - DBSA Baseline Risk Assessment;

¢ Annexure C - Safety, Health, Environment and Quality Policy. Amended COVID-19

Health and Safety Baseline Specifications and Baseline Risk Assessment.

2. DRAWINGS
N/A

3. PROCUREMENT
3.1. Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the referencing schedule.
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4.2. Applicable national and international standards

e Standardized Specifications for Civil Engineering Construction SANS 1200
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¢ The National Building Regulations SABS0400
o Construction and Management Requirements for Works Contracts SANS1921-1
¢ Targeted Construction Procurement SANS1914-4
4.3. Certification by recognized bodies
Not Applicable
4.4. Plant and materials provided by the employer
Not Applicable
4.5. Services and facilities provided by the employer
Not Applicable
4.6. Plant and equipment
Not Applicable

5. Management
5.1. SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to
the works:

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.
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The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1: General
engineering and construction works

Clause | Specification data

Essential data

4.1.7 The Contractor is responsible for providing shop drawings, product information and necessary
calculations.
4.2.1 The responsibility strategy assigned to the Contractor for the works is A.

4.3.1 The planning, programme and method statements are to comply with the following:
1) Program to be submitted in Microsoft Project format
2) Gantt chart to indicate critical path and progress

3) Gantt chart to be updated before monthly site meeting

4.3.3 The notice period for inspection is 2 Days

4.14.3

4.14.5
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4.14.6

4171 The requirements for the termination, diversion or maintenance of existing services are:

1) none

417.3 Services which are known to exist on the site are:

1) Water network.

3) Sewer Network

4) Municipal roads

2) Electricity reticulation, sub-surface and over head

Additional clauses
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5.6. Payment certificates

Payment Certificates will be done as per Clause 50.0 of the NEC3 ECC Supply Contract. Payments
will not be processed unless all the required job creation statistics and all subcontracting supporting

Page 43 of 48


http://www.hwseta.org.za/

Tender No: RFP 292/2021
VOLUME 3 OF 3

APPOINTMENT OF A CONTRACTOR TO MANUFACTURE,
NEC3 SUPPLY CONTRACT DELIVER FURNITURE TO 6 SCHOOLS IN THE EASTERN
DEVELOPMENT BANK OF SOUTHERN AFRICA CAPE WITHIN THE ACCELERATED SCHOOLS
Building Africa’s Prosperity THE CONTRACT INFRASTRUCTURE DELIVERY INITIATIVE (ASIDI) 47

PROGRAMME ON BEHALF OF THE DEPARTMENT OF
BASIC EDUCATION (DBE): CLUSTER A

information are attached to the claim for payment.
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C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications
shall apply to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.

POHS

B/RA

SHEQ

HEALTH AND SAFETY BASELINE SPECIFICATIONS

& AMENDMENTS FOR COVID-19 Annexure A
BASELINE RISK ASSESSMENT & AMENDMENTS FOR

COVID-19 Annexure B
DBSA SHEQ POLICY Annexure C
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PART 4: SITE INFORMATION

Document Title No of
reference pages
This cover page 1
C4.1 | Information and Map 1
042 | Existine Buildi . . 1
Total number of pages 3
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C4.1 INFORMATION AND MAP

The Works to be implemented are located in the area

below:

of jurisdiction as shown in the map

tZonwabe el BS]

Legenu

O Proposed Cluster ldutywa /Engcobo

. Proposed Cluster Centane/Tsomo

MainTowns = National Roads

-

Secondary Roads

Kilometers.
0 125 %

Map Created by DBSA. IDD. September 2021, M Sadiki
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DEBE ASIDI 47: PROPOSED CLUSTER IDUTYWA /ENGCOBO
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